

SOLICITATION W91ZRS-04-R-0017
REPAIR SANITARY SEWER – CP HARTELL
AMENDMENT 001
SEPTEMBER 11, 2004

This amendment provides clarifications.

1. The building number of the building in work area #3 is P-106. The building number of the building in work area #4 is T-1033.
2. The type of lateral connection at P-106 is unknown. The scope of work directs that a new chimney connection be made to the main line sewer (this line is over 8' deep at the connection point) and that all existing piping be removed to within 1' of the existing building. This would require that the existing cleanout at this building be replaced with new piping and cleanout prior to connecting to the interior plumbing.
3. A 1"= 40' scale plan showing the Top of Frame Elevations, Invert Elevations and Sanitary Sewer lengths located at this project site was sent to all TOC Contractors. At the pre-bid meeting on 09/03/04 several of the contractors said this information would be useful to them. On the plans is a sk-1 drawing with miscellaneous details for the sewer repairs.
4. A question was asked as to the age and condition of the main sewer line and to the possibility of damage during the cleaning process. Because the condition of the lines is unknown a requirement for a pre-cleaning camera inspection of the main lines is added. A crawler type camera will be employed and the DVD tapes will be reviewed by the Construction and Facilities Management Office before pipe cleaning is authorized.